Attachment "B"

Development Parameters

Land Allocation

Space Summary GBA* # of Units # of Stories (acres)
Residential 650,000 650 14 11
Office 1,700,000 16 2.5
Retail 340,000 1&2 4
Restaurant incl. in retail
Entertainment (non-arena) incl. in retail
Hotel
Other - Parking Structu 14
Totals 2,690,000
FAR** 80%
Lot Coverage (Building Area) 36%
*Gross Building Area
** Floor Area Ratio

Total # of # of % Shared with Other
Development Parking Spaces Structured # of Surface # of Off-Site Use
Residential 975 650 300 |
Office 6,800 4,000 2,800 below grade
Retail 840 740 100
Restaurant
Entertainment (non-arena)
Hotel
Other 5,685
Total Parking 14,200
Total GBA
Coliseum Building Status
Continued Use (Y/N) Y
Demolition (Y/N) N

Expansion Only

Increase in Square Footage

Construction Timing (Commence/Complete)
Anticipated Costs

130,000 s/f |
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Renovation Only |

Increase in Square Footage
Construction Timing (Commence/Complete)
Anticipated Costs

Alternate Use (Y/N) |

Number Cost
Coliseum Parking | # and Cost of Spaces On-Site, Structured
# and Cost of Spaces On-Site, Non-Structured
# and Cost of Spaces Off-Site, Structured
# and Cost of Spaces Off-Site, Non-Structured
Commence Complete
Construction Timing
Development Construction Costs Hard Costs Soft Costs Total Costs
Residential
Office
Retail
Restaurant
Entertainment (non-arena)
Hotel
Infrastructure (site
improvement/parking)
Other
Sub-totals
Development Timing Commence Complete

Planning/SEQRA

Zoning Approvals

Construction

Lease-up/Sell-out

Stabilized Occupancy
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Development Notes

Please be advised that we have not responded the above (second page of Parameters) in that the information requested,
in order for it to be accurate, would require substantially more information than we now have in our possession (borings,
environmental situation, traffic mitigation, etc., etc.).

In addition to the above, because our bid has an option to include or exclude the Coliseum, whether the County takes the
option would have major impact on the cost of the entire project.

In essence, it is way too premature to answer any of the above.






